STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPCSALS | SSUED 13
NUMBER OF BI DDERS 8
PROGRAM ELEMENTS
Bl D RANK

11/28/ 00
09- 282504

09- MNO- 395-107. 8/ 120. 5

DI SADVANTAGED BUSI NESS ENTERPRI SE -

RAS

FUND TOTAL HA22 5, 320, 000
ENG NEERS EST 4,718, 900. 00
Bl D TOTAL BI DDER | D
4,690, 648. 00 5
4, 750, 000. 00 7
4, 888, 888. 00 6
4,934, 488. 00 8
4,996, 000. 00 1

Bl D

SUMMARY

DEPARTMENT

I N MONO COUNTY NEAR WALKER FROM
0.5 KM NORTH OF HACKNEY DRI VE TO

RESURFACE ASPHALT CONCRETE

THE NEVADA STATE LI NE

8. 0%

AMOUNT UNDER

OF TRANSPORTATI ON

Bl D245

PAGE 1

11/ 29/ 00
CONTRACT CODE ' C
46 CONTRACT | TEMS

FEDERAL Al D ACNH- P395-(191)E

TOTAL NUMBER OF WORKI NG DAYS 90
PERCENT UNDER EST 0. 60

28, 252. 00

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

B E C CONSTRUCTI ON CO

P O BOX 685

GARDNERVI LLE NV 89410

J F SHEA CO I NC

P O BOX 494519

REDDI NG CA 96049- 4519
GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085

WATSONVI LLE CA  95077-5085

KIEWT PACI FI C CO

P O BOX 1769

VANCOUVER WA 98668

A AND K EARTH MOVERS | NC

P O BOX 1059

FALLON NV 89407-1059

FAX

FAX

FAX

FAX

FAX

775 265-4468
00684075
775 265-7692

530 246-4292
00177061
530 246-9940

831 724-1011
00000089
831 768-4021

360 693-1478
00433176
360 693-5582

775 423-6085
00339463
775 423-8410



09- 282504

09- MNO- 395

11/28/ 00
6 5,118,519. 00
7 5, 166, 473. 00
8 5, 560, 577. 00

FNF CONSTRUCTI ON | NC

P O BOX 5005
TEMPE AZ 85280-5005
W JAXON BAKER | NC

P O BOX 994248

REDDI NG CA 96099- 4248

DONALD P GARCI A EXCAVATI NG AND
PAVI NG

P O BOX 7176

SQUTH LAKE TAHOE CA 96158

480 784-2910
00587527
FAX 480 968-7580

530 241-1086
00471473
FAX 530 243-0787

530 577-0558
00305618
FAX 530 577-0221

Bl D245
PAGE 2
11/ 29/ 00



09- 282504
09- MNO- 395
11/28/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 3
11/ 29/ 00

DESCRI PTI ON COF PORTI ON OF WORK SUBCONTRACTED

05

A C DI KE COVPANY

LI NCOLN CA

APEX FENCE

ANDERSON CA

HARKER AND HARKER

RENO NV

K R C SAFETY

VI SALI A CA

RCSI

SANTA ANA CA

VWHI TE ROCK CONSTRUCTI ON
GARDNERVI LLE NV

WORKS STRI PI NG AND MARKI NG
BALDW N PARK CA

| TEM5 22 THRU 24

| TEM5 8 THRU 10,

| TEM5 45 AND 46

12,

17 AND 39 THRU 42

I TEMS 3 THRU 6, 26 THRU 28 AND 35 THRU 38 (PORTI ON)

I TEMS 4 AND 19 ( PORTI ON)

I TEMS 11, 25 AND 29 THRU 34

| TEMS 43 AND 44



09- 282504
09- MNO- 395
11/28/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 4
11/ 29/ 00
SUBCONTRACTORS
DESCRI PTI ON COF PORTI ON OF WORK SUBCONTRACTED

07

A C DI KE COVPANY

LI NCOLN CA

APEX FENCE COVPANY
AUBURN CA

HARKER AND HARKER
RENO NV

K R C SAFETY COVPANY
VI SALI A CA

RCSI

SANTA ANA CA

WORKS STRI PI NG AND MARKI NG
BALDW N PARK CA

Bl DDER | D NAME AND ADDRESS

| TEM5 22 THRU 24

ITEMS 6 THRU 10, 12, 17, 26 THRU 28 AND 35 THRU 42
| TEM5 45 AND 46

| TEM 3

I TEMS 4 AND 19 (PARTIAL)

| TEMS 43 AND 44

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

K R C SAFETY COWMPANY | NC

6084 W HURLEY AVENUE

VI SALI A CA 93291

P C N CONSTRUCTI ON I NC

5301 F BYRON HOT SPRI NGS ROAD
BYRON CA 94514

WORKS STRI PI NG AND MARKI NG SERVI CE | NC

4270 ELTON STREET
BALDW N PARK CA 91706

SI GNS

GUARD RAI L

STRI PI NG



09- 282504 Bl D245

09- MNO- 395 PAGE 5

11/ 28/ 00 11/29/ 00

LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON COF PORTI ON OF WORK SUBCONTRACTED
08 A C DI KE COVPANY PLACE ASPHALT CONCRETE DI KE

LI NCOLN CA

A C DI KE COVPANY PLACE M SCELLANEOUS ASPHALT CONCRETE AND | MPORT MATERI AL
LI NCOLN CA

HARKER AND HARKER SALVAGE TRAFFI C COUNT STATI ON CABI NET

RENO NV

HARKER AND HARKER TRAFFI C MONI TORI NG STATI ON

RENO NV

K R C SAFETY COWMPANY | NC CONSTRUCTI ON AREA AND ROADSI DE SI GNS, DELI NEATORS, MARKERS
VI SALI A CA

P C N CONSTRUCTI ON | NC GUARD RAI L

BYRON CA

RUBBERI ZED CRACKFI LLER SEALANT | NC SEAL RANDOM CRACKS

FULLERTON CA

WORKS STRI PI NG AND MARKI NG SERVI CE | NC TRAFFI C STRI PE AND PAVEMENT MARKI NGS

BALDW N PARK CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COWPANY | NC SHOULDER BACKI NG AND ASPHALT CONCRETE DI KES ( PARTI AL)

CONTI NUED

2788 VENTURE DRI VE
LI NCOLN CA 95648
ON NEXT PAGE



09- 282504
09- MNO- 395
11/28/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 6
11/ 29/ 00
ST OF SUBCONTRACTORS
DESCRI PTI ON COF PORTI ON OF WORK SUBCONTRACTED

01 APEX FENCE COVPANY | NC
P O BOX 545
ANDERSON CA 96007
BOBBI E MACK GRI NDI NG COVPANY | NC
139 N CAIN STREET
VI SALI A CA 93292
CENTRAL STRI PI NG SERVI CE | NC
3489 LUYUNG DRI VE
RANCHO CORDOVA CA 95742
CONSTRUCTI ON SPECI ALTY
P O BOX 181
LEE VINING CA 93541
HARKER AND HARKER | NC
1465 W 4TH STREET
RENO NV 89503
STATEW DE SAFETY AND SI GNS
P O BOX 1440
Pl SMO BEACH CA 93448

Bl DDER | D NAME AND ADDRESS

GUARD RAI L

ASPHALT CONCRETE M LLI NG

TRAFFI C CONTROL, STRI PI NG AND PAVEMENT MARKI NG ( PARTI AL)

TRUCKI NG

ELECTRI CAL

SI GNS AND DELI NEATORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 APEX FENCE COVPANY | NC
19896 ALEXANDER AVENUE
ANDERSON CA 96007
BLACK DI AMOND ASPHALT | NC
P O BOX 1643
MODESTO CA 95353
CONTI NUED ON NEXT PAGE

SI GNI NG AND GUARD RAI L

HAUL AND SUPPLY ASPHALT O L



09- 282504
09- MNO- 395
11/28/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 7
11/ 29/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON COF PORTI ON OF WORK SUBCONTRACTED

02

CENTRAL STRI PI NG SERVI CE
3489 LUYUNG DRI VE

RANCHO CORDOVA CA 95742

DI VERSI FI ED CONCRETE CUTTI NG
55 CONEY | SLAND DR STE 200
SPARKS NV 89431

Bl DDER | D NAME AND ADDRESS

PAI NT STRI PI NG AND MARKI NG

JO NT SEALANT, SEAL RANDOM CRACKS AND SAW CUT

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C DI KE COVPANY
LI NCOLN CA

AFA

FRESNO CA

ANRAK CORPORATI ON
SACRAMENTO CA
HARKER AND HARKER
RENO NV

P C N CONSTRUCTI ON
BYRON CA

PROJIECT MANAGEMENT SYSTEMS
Cl TRUS HEI GHTS CA
RCSI

SANTA ANA CA

CONTI NUED ON NEXT PAGE

I TEMS 16 AND 22 THRU 24 ( PORTI ON)
ITEMS 3, 6, 26 THRU 28 AND 35 THRU 38
I TEMS 7 AND 13 THRU 15 ( PORTI ON)

| TEVS 45 AND 46

I TEMS 8 THRU 10, 12 AND 39 THRU 42

I TEM 1 ( PORTI ON)

| TEMS 4 AND 19 ( PORTI ON)



09- 282504
09- MNO- 395
11/28/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 8
11/ 29/ 00
SUBCONTRACTORS
DESCRI PTI ON COF PORTI ON OF WORK SUBCONTRACTED

03

WORKS STRI PI NG AND MARKI NG
BALDW N PARK CA

Bl DDER | D NAME AND ADDRESS

| TEM5 43 AND 44

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A C DI KE COVPANY

2788 VENTURE DRI VE

LI NCOLN CA 95648

APEX FENCE COVPANY | NC

P O BOX 545

ANDERSON CA 96007

BOBBI E MACK GRI NDI NG COVPANY
139 N CAIN STREET

VI SALI A CA 93292

HARKER AND HARKER

1465 W 4TH STREET

RENO NV 89503

K R C SAFETY COWMPANY | NC
6084 W HURLEY AVENUE

VI SALI A CA 93291

RCSI

P O BOX 3039

SANTA ANA CA 92703

WORKS STRI PI NG AND MARKI NG SERVI CE | NC

4270 ELTON STREET
BALDW N PARK CA 91706

I TEM5S 22 THRU 24

I TEMS 8 THRU 10, 12, 17 AND 39 THRU 42

| TEM5 13 AND 14 ( PARTI AL)

| TEMS 45 AND 46

I TEMS 3 THRU 6, 26 THRU 28 AND 35 THRU 38 (PARTIAL)

| TEM 19

| TEM5 43 AND 44



09- 282504 Bl D245

09- MNO- 395 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
11/ 28/ 00 11/ 29/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070010 PROGRESS SCHEDULE (CRI TI CAL PATH) LS LUMP SUM 8, 000. 00* 8, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 90 1, 000. 00 90, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUVMP SUM 13, 000. 00* 13, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 163, 000. 00* 163, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 9, 500. 00 19, 000. 00
6 150742 REMOVE ROADSI DE S| GN EA 52 120. 00 6, 240. 00
7 150771 REMOVE ASPHALT CONCRETE DI KE M 830 4.00 3,320. 00
8 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 1,920 50. 00 96, 000. 00
9 151624 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 510 74.00 37, 740. 00
(2.1 M POST)
10 019960 RECONSTRUCT METAL BEAM GUARD RAI L M 130 200. 00 26, 000. 00
(STEEL POST)
11 152430 ADJUST | NLET EA 4 450. 00 1, 800. 00
12 152500 ADJUST METAL BEAM GUARD RAI LI NG M 96 26.00 2, 496. 00
13 (S) 153152 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 45, 000 1. 00 45, 000. 00
(30 MM MAXI MUM)
14 (S) 153154 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 1,120 1. 00 1, 120. 00
(60 MM MAXI MUM)
15 190101 ROADVAY EXCAVATI ON VB 7,370 24.00 176, 880. 00
16 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 7,700 26. 00 200, 200. 00
17 019961 WEED CONTROL MAT MR 2,980 65. 00 193, 700. 00
18 260201 CLASS 2 AGGREGATE BASE VB 6, 210 37.00 229, 770. 00
19 374206 SEAL RANDOM CRACKS TONN 48 1. 00 48. 00
20 390152 ASPHALT CONCRETE TONN 50, 500 60. 25 3,042, 625. 00
21 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 15 50. 00 750. 00
AREA)
22 394040 PLACE ASPHALT CONCRETE DI KE (TYPE A) M 250 6. 00 1, 500. 00
23 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 640 6. 00 3, 840. 00
24 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 260 6. 00 1, 560. 00
25 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 2.2 2,000. 00 4, 400. 00
26 566011 ROADSI DE SI GN - ONE POST EA 38 220. 00 8, 360. 00
27 566012 ROADSI DE SI GN - TWO POST EA 12 330. 00 3, 960. 00
28 568017 | NSTALL ROADSI DE SI GN PANEL ON EA 4 50. 00 200. 00
EXI STI NG POST
29 665733 450 MM SLOTTED CORRUGATED STEEL Pl PE M 180 280. 00 50, 400. 00
(2.01 MM THI CK)
30 690160 300 MM CORRUGATED STEEL Pl PE DOWKNDRAI N M 8 150. 00 1, 200. 00

(2.01 MM THI CK)



09- 282504 Bl D245

09- MNO- 395 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
11/ 28/ 00 11/ 29/ 00

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

31 692088 300 MM ENTRANCE TAPER EA 4 250. 00 1, 000. 00
32 721009 ROCK SLOPE PROTECTI ON VB 4 500. 00 2, 000. 00

(FACI NG, METHOD B)
33 729010 ROCK SLOPE PROTECTI ON FABRI C Vi 28 15. 00 420. 00
34 750001 M SCELLANEOUS | RON AND STEEL KG 1, 460 7.50 10, 950. 00
35 820108 DELI NEATOR ( CLASS 2) EA 450 47.00 21, 150. 00
36 820110 M LEPCST MARKER EA 25 50. 00 1, 250. 00
37 820112 MARKER ( CULVERT) EA 150 47.00 7, 050. 00
38 820152 OBJECT MARKER ( TYPE L-2 EA 11 47.00 517. 00
39 (S) 832002 METAL BEAM GUARD RAI LI NG ( STEEL POST) M 550 71. 00 39, 050. 00
40 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 340 71. 00 24, 140. 00
41 (S) 832061 METAL BEAM GUARD RAI LI NG M 430 92. 00 39, 560. 00
(2.1 M WOOD PCST)

42 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 26 2, 200. 00 57, 200. 00
43 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 55, 600 .42 23, 352. 00
44 (S) 840772 PAVEMENT MARKI NGS ( TAPE) [V 110 110. 00 12, 100. 00
45 (S) 860925 TRAFFI C MONI TORI NG STATI ON ( COUNT) LS LUVP SUM 16, 000. 00* 16, 000. 00
46 019962 SALVAGE TRAFFI C COUNT STATI ON CABI NET EA 2 1, 400. 00 2, 800. 00



| TEM

OCO~NOOTOR~WNE

09- 282504

09- MNO- 395 SUMMARY OF
11/ 28/ 00
_____________________________ |
SECOND | TH RD
BI D AMOUNT | BI D
_____________________________ |

6, 800. 00* 6800. 00| 8, 000. 00*
100. 00 9000. 00| 2, 000. 00

10, 328. 00* 10328. 00| 6, 300. 00*
202, 913. 00* 202913. 00| 201, 131. 50*
14, 168. 00 28336. 00| 11, 500. 00
113.00 5876. 00| 105. 00

34. 00 28220. 00| 10. 00

54. 00 103680. 00| 42.00

80. 00 40800. 00| 47.00

216. 00 28080. 00| 92. 00
2,303. 00 9212. 00| 650. 00
29. 00 2784. 00| 30. 00

1.20 54000. 00| 1.25

9. 00 10080. 00| 7.00

19. 00 140030. 00| 24.00
17.00 130900. 00| 30. 00

70. 50 210090. 00| 5. 00

36. 50 226665. 00| 45. 00

2.00 96. 00| 1. 00

62.65  3163825. 00| 65. 00

285. 00 4275. 00| 125. 00

6. 00 1500. 00| 5.25

6. 00 3840. 00| 5.25

6. 00 1560. 00| 5.25

1, 135. 00 2497. 00| 3, 000. 00
397.00 15086. 00| 210. 00

510. 00 6120. 00| 315. 00

170. 00 680. 00| 52. 00

214. 00 38520. 00| 250. 00

324. 00 2592. 00| 700. 00

460. 50 1842. 00| 115. 00

630. 50 2522. 00| 250. 00
1.00 28. 00| 12.00

1.00 1460. 00| 3.25

37.00 16650. 00| 42.00

46. 00 1150. 00| 47.00

46. 00 6900. 00| 42.00

46. 00 506. 00| 42.00
77.00 42350. 00| 46. 00

REMA

1875

NI NG BI DDERS
_______________________________ |
| FOURTH
| BI D ANOUNT
_______________________________ |
00| 10, 000. 00* 10000
00| 1, 600. 00 144000.
00| 10, 000. 00* 10000
50| 170, 000. 00* 170000
00| 15, 000. 00 30000
00| 100. 00 5200
00| 15. 00 12450
00| 40. 00 76800
00| 45. 00 22950
00| 88. 00 11440
00| 1, 000. 00 4000.
00| 29.00 2784.
00| 1. 00 45000
00| 10. 00 11200
00| 40. 00 294800.
00| 16. 00 123200
00| 40. 00 119200
00| 48. 00 298080.
00| 1. 00 48
00| 65.00 3282500
00| 25.00 375
50| 5. 00 1250
00| 5. 00 3200
00| 5. 00 1300
00| 2, 000. 00 4400
00| 200. 00 7600
00| 300. 00 3600
00| 50. 00 200
00| 200. 00 36000
00| 60. 00 480
00| 350. 00 1400
00| 450. 00 1800
00| 12.00 336
00| 3.50 5110
00| 40. 00 18000
00| 45. 00 1125
00| 40. 00 6000
00| 40. 00 440
00| 44. 00 24200

Bl D245
PACGE 11
11/29/ 00
FI FTH
BI D AMOUNT
14, 500. 00* 14500
1, 750. 00 157500.
105, 796. 00* 105796
143, 300. 00* 143300.
14, 400. 00 28800
107. 00 5564.
6. 00 4980.
65. 00 124800.
82. 00 41820
230. 00 29900
600. 00 2400
40. 00 3840.
2.40 108000.
4.35 4872.
23.30 171721
21.00 161700.
62. 00 184760.
41. 00 254610.
1, 855. 00 89040
59. 50 3004750
307. 00 4605.
9. 00 2250
9. 00 5760
9. 00 2340
2, 200. 00 4840
341. 00 12958
825. 00 9900
161. 00 644
244. 00 43920
375.00 3000
440. 00 1760
375.00 1500
25.00 700
4.50 6570
42.50 19125
42.50 1062
42.50 6375
42.50 467
78. 00 42900



09- 282504 Bl D245

09- MNO- 395 SUMMARY OF REMAINING BIDDERS PAGE 12

11/ 28/ 00 11/ 29/ 00
------------------------------- R e B B LR LR

SECOND | TH RD | FOURTH | FI FTH
BI D ANOUNT | Bl D ANOUNT | BI D ANOUNT | Bl D ANOUNT

------------------------------- R B R LR
77.00 26180. 00| 46. 00 15640. 00| 44.00 14960. 00| 78.00 26520. 00
100. 00 43000. 00| 53. 00 22790. 00| 50. 00 21500. 00| 100. 00 43000. 00
2,381. 00 61906. 00| 2, 400. 00 62400. 00| 2,300. 00 59800. 00| 2, 400. 00 62400. 00
.50 27800. 00| .40 22240. 00| .35 19460. 00| .45 25020. 00
102. 00 11220. 00| 95. 00 10450. 00| 90. 00 9900. 00| 73.00 8030. 00
15, 381. 00* 15381. 00| 14, 000. 00* 14000. 00| 16, 000. 00* 16000. 00| 15, 000. 00* 15000. 00
1, 360. 00 2720. 00| 1, 250. 00 2500. 00| 1, 200. 00 2400. 00 1, 350. 00 2700. 00

4,750,000.60 4,888,888.06 4,934, 488. 00 4, 996, 000. 00



09- 282504 Bl D245
09- MNO- 395 SUMMARY OF REMAINING BIDDERS PAGE 13
11/ 28/ 00 11/ 29/ 00
R EEEEEEE R R R LR LR R R EEEEEE LR
| TEM SI XTH | SEVENTH El GHTH
| BI D ANOUNT | Bl D ANOUNT | BI D ANOUNT
R L R R
1] 10, 500. 00* 10500. 00| 10, 000. 00* 10000. 00| 20, 000. 00* 20000. 00
2 | 1, 050. 00 94500. 00| 1.00 90. 00| 2,000. 00 180000. 00
3| 7, 000. 00* 7000. 00| 4, 500. 00* 4500. 00| 10, 000. 00* 10000. 00
4 | 185, 000. 00* 185000. 00| 489, 600. 00* 489600. 00| 198, 000. 00* 198000. 00
5 | 7,000. 00 14000. 00| 12, 000. 00 24000. 00| 12, 500. 00 25000. 00
6 | 90. 00 4680. 00| 120. 00 6240. 00| 110. 00 5720. 00
7| 2.50 2075. 00| 9.00 7470. 00| 5. 00 4150. 00
8 | 48. 00 92160. 00| 40. 00 76800. 00| 50. 00 96000. 00
9 | 70.00 35700. 00| 45. 00 22950. 00| 74.00 37740. 00
10 | 190. 00 24700. 00| 88. 00 11440. 00| 200. 00 26000. 00
11 | 2,000. 00 8000. 00| 1, 000. 00 4000. 00| 200. 00 800. 00
12 | 25.00 2400. 00| 29.00 2784. 00| 30. 00 2880. 00
13 | 1.50 67500. 00| 1.80 81000. 00| 1.50 67500. 00
14 | 3.00 3360. 00| 15. 00 16800. 00| 12.00 13440. 00
15 | 9.50 70015. 00| 29.00 213730. 00| 30. 00 221100. 00
16 | 21.50 165550. 00| 35. 00 269500. 00| 26.00 200200. 00
17 | 57.00 169860. 00| 55. 00 163900. 00| 66. 00 196680. 00
18 | 44.00 273240. 00| 40. 00 248400. 00| 56. 00 347760. 00
19 | 400. 00 19200. 00| 1.00 48. 00| 10. 00 480. 00
20 | 70.00  3535000. 00| 64.00  3232000. 00| 71.00  3585500. 00
21 | 27.00 405. 00| 125. 00 1875. 00| 150. 00 2250. 00
22 | 6. 00 1500. 00| 7.00 1750. 00| 5. 50 1375. 00
23 | 6. 00 3840. 00| 7.00 4480. 00| 5. 50 3520. 00
24 | 6. 00 1560. 00| 7.00 1820. 00| 5. 50 1430. 00
25 | 4, 400. 00 9680. 00| 1, 800. 00 3960. 00| 3, 800. 00 8360. 00
26 | 350. 00 13300. 00| 190. 00 7220. 00| 220. 00 8360. 00
27 | 450. 00 5400. 00| 391. 00 4692. 00| 330. 00 3960. 00
28 | 150. 00 600. 00| 50. 00 200. 00| 55. 00 220. 00
29 | 310. 00 55800. 00| 290. 00 52200. 00| 215. 00 38700. 00
30 | 580. 00 4640. 00| 190. 00 1520. 00| 320. 00 2560. 00
31 | 630. 00 2520. 00| 170. 00 680. 00| 650. 00 2600. 00
32 | 250. 00 1000. 00| 500. 00 2000. 00| 800. 00 3200. 00
33 | 12.00 336. 00| 3.00 84. 00| 11.00 308. 00
34 | 6. 00 8760. 00| 3.50 5110. 00| 3.00 4380. 00
35 | 32.00 14400. 00| 40. 00 18000. 00| 44.00 19800. 00
36 | 41.00 1025. 00| 40. 00 1000. 00| 50. 00 1250. 00
37 | 41.00 6150. 00| 40. 00 6000. 00| 44.00 6600. 00
38 | 41.00 451. 00| 40. 00 440. 00| 44. 00 484. 00
39 | 69. 00 37950. 00| 44.00 24200. 00| 71.00 39050. 00



09- 282504
09- MNO- 395
11/28/ 00

SUMMARY

0

OF REMA

I NI NG BI DDERS

SEVENTH
BI D AMOUNT
_______________________________ |

44.00 14960
50. 00 21500
2, 300. 00 59800
35 19460
90. 00 9900
13, 570. 00* 13570
2, 400. 00 4800
5, 166, 473. 00

El GHTH

BI D AMOUNT
71. 00 24140
93. 00 39990
2,225.00 57850
40 22240
100. 00 11000
15, 000. 00* 15000
1, 500. 00 3000
5, 560, 577. 00

Bl D245
PAGE 14
11/ 29/ 00



